
 

 

 

 

REQUEST FOR QUALIFICATIONS & PROPOSAL 
(RFQ/P) FOR PROFESSIONAL SERVICES 

 
 
 

NEW TRACK AND FIELD, FOR: 
 

Dolores School District RE-4A 
100 N. 6th St. 

Dolores, CO 81323 
(970) 882-7255 

 

OPTIONAL SITE VISIT 08.27.2026 AT 
9AM. 1301 CENTRAL AVE, 
DOLORES, CO 81323. (PLEASE 
RSVP) 

QUALIFICATIONS AND PROPOSAL 
Due 09.25.2026 BY 3PM 

 
 
 
 
 
 
 
 
 
 
 

Provided by: 
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Request for Qualifications & Proposal 
 

 

 

A. Invitation & Procurement Schedule 

The Dolores School District (DSD) the “Owner,” hereby invites qualified firm(s), “Candidates” 
interested in providing a new track and field to submit a response to this Request for Qualifications 
and Proposal (RFQ/P). The Owner proposes to retain a highly qualified, capable firm(s) to act as 
the design-build contractor throughout the planning, design and construction of the complete 
scope of work. Planning and design will start as soon as the winning bidder is chosen, and 
construction is anticipated to take place from Spring to Summer 2027. DSD anticipates 
contracting with one firm for the entirety of the project. The contractor and sub consultants will be 
expected to collaborate in a transparent and efficient manner with the DSD Owner’s 
Representative, the Artaic Group.  

 
Proposals should be addressed to: Superintendent, Alesa Reed.  
 
Candidates shall deliver 1 electronic copy via email to: 
matt.prinster@artaicgroup.com   

 
All official communication with Candidates and questions regarding this RFQ/P will be via email 

to the Owner’s Representative, Artaic Group, at matt.prinster@artaicgroup.com   

All Candidate inquiries will be responded to at the same time which will be after the “Clarification 
Deadline”. Responses to clarifications will be made available by email to all Candidates 
who request the RFQ/P. Candidates should not rely on any other statements, either written or 
oral, that alter any specification or other term or condition of the RFQ/P during the open 
solicitation period. Candidates should not contact any team members or any individual 
associated with the Owner regarding this RFQ/P or this project. 

 

 

 
PROCUREMENT SCHEDULE – SUBJECT TO CHANGE 

RFQ/P Available 08.19.2026 

Optional Site Visit @ 9am – please RSVP        08.27.2026  

RFQ/P Clarification Deadline by 3pm 08.31.2026 

RFQ/P Clarification Responses 09.08.2026 

RFQ/P Responses DUE 09.25.2026 

  

Candidate Notified of Selection 10.09.2026 
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SUBMISSION CHECK LIST 
 

A complete submission includes the following: 

1. Cover Letter & Firm Overview 
2. Qualifications of Proposed Team 
3. Similar Project Experience 
4. Overview of your design and construction process 
5. Project Schedule and Estimate 
6. References 

 
CONTRACT FORMAT 

 
The contract format for this project will be a modified AIA A133-2019.  

 
 

B. Owner and Project Information 
 
Owner Background 
 
The Dolores School District RE-4A has served the Dolores area since 1930. The schools are located 
within the Town of Dolores (Population 885), but the District’s boundaries extend well into 
Montezuma County. The Dolores School District is located in rural Southwest Colorado. Our district 
is well regarded in the county, drawing strong interest in open enrollment, with about 40% of our 
students coming from outside the district. We are proud of our rich heritage in farming, ranching, 
construction, and tourism, which reflects the beautiful Native American history found throughout our 
county. 
 
We have three schools located on a single campus. The elementary school is situated on the west 
end, while the secondary schools are on the east side. These buildings are connected by a shared 
cafeteria space. Additionally, we have a preschool affiliated with our district, located one block east. 
 
Dolores Schools has a long-standing tradition and reputation for promoting and celebrating the whole 
child: students who excel academically, participate actively in athletics, engage in creative and 
practical arts, serve their community, and demonstrate strong character qualities.Dolores School 
District has a vibrant preschool program that began in 1985 and continues to see yearly increases.  
 
The school campus, located at 1301 Central Ave, Dolores, CO 81323, historically experiences 
flooding problems, specifically on the north area (including the football field). In 2025, we received 
grant funding and hired Goff Engineering to design stormwater drainage improvements to the back 
half of our campus. These stormwater improvements were designed with consideration to a new 
track and field, and construction is underway by a separate contractor. Upon completion in fall 2026, 
these drainage improvements will help shed water in the appropriate manner and should not be 
altered during the construction of a new track and field. The drawings for the Storm Hazard Mitigation 
Project are attached to this packet for reference.  
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Project Description 
 

 
 “Base Bid” Scope (please itemize all) 

▪ New CHSSA approved track  
• 6-lane with 8-lane straightaway  
• Interior curb and drainage 
• High jump area 
• Discus area 
• Long jump runway and pits 

▪ New Natural Turf (Sod) Football Field 
• Sized and striped for 8 man football, with the ability to change to 11 man in the 

future.  
• Reuse existing light poles andscoreboard.  
• Relocating existing football goal posts 
• Reuse existing field structures (bleachers, announcer booth) 
• All irrigation installed and tied into the schools existing irrigation system 

• DSD would like a holding tank for the well, or can purchase another 
water tap from the Town 

 
Alternate Scopes (please itemize all) 
 

▪ Add New scoreboard 
▪ Add New Light Poles and light fixtures 
▪ Add New football goal posts 
▪ Add high jump, discus, hurdlesequipment.  
▪ Deduct to switch from sod to hydroseed (please also specify approximate change in 

schedule) 
▪ Deduct field, just relocate goal posts and patch sod so that existing field fits within new 

track.  

 

 
 

1. BIDDING PHASE AND DESIGN KICK OFF 
The selected Candidate, upon selection notification, will assist DSD in finalizing the Alternate 
selections and design, in order to support a summer 2027 construction period.   

 
2. CONSTRUCTION 

Construction should commence as soon as reasonably possible in 2027, to support a 
completed track and field by August 1, 2027.  

 

3. CLOSE OUT & WARRANTY 

 

The Candidate shall hold a punchlist walk with the Owner to identify any unfinished items prior to 
Substantial Completion. The Candidate will provide the Owner with all O&M and warranty materials in a 
timely manner.  
 



5 

 

 

 
 

C. Submittal Requirements 

Candidates  shall  respond  to each item noted below. Please limit response information to 
relevant information only. 

1. COVER LETTER / FIRM OVERVIEW 

- Please include number of years in business, location of office, size of staff, any 
claims or lawsuits your firm has had in the past 10 years.  

 
 

2. QUALIFICATIONS OF PROPOSED TEAM 
- Provide organizational chart for your proposed team 
- Provide resumes, roles and responsibilities for each team member 

- Please note proposed key team members are expected to be involved throughout 
the life of the projects and may not be changed without written authorization from the 
Owner 

 
3. SIMILAR PROJECT EXPERIENCE 

- Provide project profiles for up to five similar projects in progress or completed by your 
firm. Please note if any highlighted projects are K-12 design-build. Please include 
the following: 

 
o Project(s) Description 
o Approximate Project Cost(s) 
o Overall schedule 
o Any unique project considerations 

 
4. OVERVIEW OF DESIGN AND CONSTRUCTION PROCESS 

- Please tell us how you plan to take this project from conception to closeout.  
o Include details about your design process, including but not limited to 

• Owner design approvals 
• Managing alternates 
• Submittals 
• Permitting 

o Tell us about your preconstruction and construction processes, including but 
not limited to 

• Finalizing bids and contract price.  
• What will your construction mobilization look like? 
• How do you manage quality control? 

o Share your closeout process, including but not limited to 
• What is your punchlist process? 
• How do you manage warranty calls? 
• What do you typically provide for closeout documents?  
• Outline typical workmanship and manufacturer warranties 

 
5. PROVIDE A DETAILED PROJECT SCHEDULE AND BUDGET 

- PROVIDE AN ITEMIZED BID FOR EACH ITEM LISTED IN THE SCOPE OF WORK 
SECTION ABOVE 

- PROVIDE OVERALL PROJECT SCHEDULE STARTING WITH CONTRACT 
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NEGOTIATION, THROUGH CLOSEOUT AND WARRANTY.  

 
6. REFERENCES 

Provide up to five (5) references from school projects completed or begun within the past 5 
years by your firm with contact information, along with a project description. The Owner 
reserves the right to check additional references beyond those provided in the submittal. 

 

SUBMITTAL SCORING MATRIX 
 

Submittal Section Points 

COVER LETTER & FIRM INFORMATION 10 

QUALIFICATIONS OF PROPOSED TEAM, 
SIMILAR PROJECT EXPERIENCE 

25 

PROPOSED DESIGN AND CONSTRUCTION 
PROCESS 

25 

PROJECT SCHEDULE AND BUDGET 30 

REFERENCES 10 

 

 
D. Provisions 

ACCEPTANCE AND REJECTION 

The Owner reserves the right to request additional information which, in the Owner’s opinion, is 
necessary to ensure that the Owner has complete information with regard to the Professional 
Service Provider’s competence, business organization, and financial resources to assist in 
determining if the Professional Service Provider is qualified. 

The Owner reserves the right (a) to terminate the Request for Proposals process at any time; 
(b) to reject any or all proposals; and (c) to waive formalities and minor irregularities in the 
proposals received. The Owner reserves the right to reject any and all proposals in response 
to this Request for Proposal that are deemed not to be in the Owner’s best interests. The Owner 
further reserves the right to amend this Request for Proposal at any time and will notify all 
recipients accordingly. 

RFQ/P SUBMISSION INFORMATION 

Electronic proposals due at the specified date and time must be received by the listed parties 
by that date and time to receive consideration. Electronic proposals received after the specified 
date and time are considered late and will likely be rejected.  

The Owner is not responsible for cost incurred in preparation of this proposal. Proposals will not 
be returned and become the property of the Owner once submitted. By submitting a proposal all 
Candidates agree to the terms and conditions of this RFQ/P and the RFQ/P will become part of 
the awarded Candidates contract. The Owner and the Owner’s legal council will review the 
agreement and negotiate terms prior to commencement of work. 

Candidates acknowledge all submissions to this RFQ/P may be subject to the Colorado Open 
Records Act (CORA). 

Addenda may be issued for this RFQ/P. All candidates that request the RFQ/P will be emailed 
any addenda information. It is assumed by the Owner any candidate providing a submission is 
responsible for receiving and reviewing all information provided by addenda. 
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E. INSURANCE 

The Professional Service Provider(s) shall provide insurance coverage for the Project which 
shall not be less than the amounts listed below; such insurance coverage shall include 
professional liability, general liability, automobile liability and workers' compensation. 
Insurance shall be maintained in full force and effect during the performance of the work, at 
the Candidate’s own expense: 

A. Worker’s Compensation 
Workers’ compensation insurance as required by state statute, and employers’ liability 
insurance covering all District employees acting within the course and scope of their 
employment. 

B. General Liability 
Commercial general liability insurance covering premises operations, fire damage, independent 
contractors, products and completed operations, blanket contractual liability, personal injury, 
and advertising liability with minimum limits as follows: 

i. $1,000,000 each occurrence; 

ii. $1,000,000 general aggregate; 

iii. $1,000,000 products and completed operations aggregate; and 

iv. $50,000 any 1 fire.) $1,000,000 products and completed operations aggregate; and 
(d) 
$50,000 any one fire. 

If any aggregate limit is reduced below $1,000,000 because of claims made or paid, Professional 
Service Provider(s) shall immediately obtain additional insurance to restore the full aggregate 
limit and furnish to District a certificate or other document satisfactory to District showing 
compliance with this provision. 

C. Automobile Liability 

Automobile liability insurance covering any auto (including owned, hired and non-owned autos) 
with a minimum limit of $1,000,000 each accident combined single limit. 

D. Additional Insured 
District shall be named as additional insured on all Commercial General Liability and Automobile 
Liability Insurance policies (leases and construction contracts require additional insured 
coverage for completed operations on endorsements CG 2010 11/85, CG 2037, or equivalent) 
required of Grantee and any Subgrantees hereunder. 

E. Cancellation 
All commercial insurance policies shall include provisions preventing cancellation or non- 
renewal, except for cancellation based on non-payment of premiums, without at least 30 days 
prior notice. 

F. Subrogation Waiver 
All commercial insurance policies in any way related to this program shall include clauses stating 
that each carrier shall waive all rights of recovery, under subrogation or otherwise, against the 
District, its agencies, institutions, organizations, officers, agents, employees, and volunteers. 

 

 
- - End of Dolores School District Track and Field RFQ/P - - 


